STATEMENT OF WORK (“SOW”)

FUNHOUSE CREDIT UNION CONTINUITY PLAN DESIGN AND TABLETOP TESTING

2025-08-01
BDO Digital, LLC
Andrew Davis, Keinan Sherif, Jason Cooper

BDO USA refers to BDO USA, P.C., a Virginia professional corporation, also doing business in certain jurisdictions with an alternative identifying abbreviation, such as Corp. or P.S.C.

BDO USA, P.C. is the U.S. member of BDO International Limited, a UK company limited by guarantee, and forms part of the international BDO network of independent member firms.

BDO is the brand name for the BDO network and for each of the BDO Member Firms.

BDO DIGITAL

1 STATEMENT OF WORK

This Statement of Work ("SOW") is provided to Funhouse Credit Union ("Funhouse", "Client", or "Company") for the services described herein ("Services"), to be provided by BDO Digital, LLC ("BDO" or "we").

Client acknowledges that Client previously executed a letter dated ***[Services Agreement Pending]*** and accompanying Terms and Conditions (collectively, the "Services Agreement") which are incorporated by reference into this SOW. The Services Agreement along with this SOW constitutes the agreement ("Agreement") between Client and BDO.

By executing this Statement of Work, you represent that Client is not owned or controlled, directly or indirectly, by one or more Russian citizen(s), Russian national(s), persons physically located in Russia or entity(s) organized under the laws of Russia. You agree that if at any time while BDO is providing services to Client the foregoing representation is no longer true, you will immediately notify BDO.

2 BACKGROUND

Wellabe, Inc. has requested BDO to assist with the development of a comprehensive Business Continuity Plan (BCP) for resources in Azure. This initiative aims to ensure that critical business functions can continue uninterrupted in case of a regional failure in Azure, minimizing the impact of any disruptions on Sawdust's operations.

Wellabe has 11 existing Azure subscriptions and has made substantial progress establishing the foundations for a Disaster Recovery (DR) plan for the "PROD" subscription. The following shows resource group and resource count in each subscription:

Subscription	Resource Groups	Resource Count
PROD	313	4792
DEV	180	1676
UAT	72	709
sandbox	52	257
PRODSTG	25	115
TEST	16	54
Partner-Test	29	47
DRTEST	4	45
POC	7	21
DECOM	6	7

HOLD	1	5

This statement of work will focus on completion of the effort in PROD. 3,125 of the resources in the PROD environment are determined by the client to be DR Enabled. More than half of the resources not currently tagged as DR Enabled are compute (virtual machines and component resources), virtual networks, and storage accounts.

No effort has been made to establish a BDP/DR plan for any of the non-production subscriptions.

3 OBJECTIVES

Key objectives of this project includes:

- Meet with client stakeholders to understand current BCP strategy, capabilities, and objectives.
- Develop BCP scenario aligned with business risk and profile and facilitate a tabletop exercise.
- Review PROD environment DR and identify gaps and develop a report including strategic roadmap, findings, gaps, and actionable recommendations.
- Provide leadership and hands-on execution of gap remediation.
- BCP/DR envisioning for non-production subscriptions.
- Execute DR test on [need to define guardrails here for the SOW].
- Project Management for DR project.

4 SCOPE

The items within the scope of this project are:

4.1 Discovery

- Meet with client IT team to review project scope and objectives.
- Review existing BCP runbook and related documentation.
- Interviews with key stakeholders to understand the current DR strategy, capabilities, and objectives.
- Document RTOs and RPOs.
- Develop a single scenario for the tabletop exercise, which is relevant to the business and risk profile.

4.2 BCP Tabletop Exercise

- Facilitate one (1) eight-hour tabletop exercise session using the PROD subscription.
- Document the exercise, focusing on response actions, decision making, and communication flow.

4.3 Analysis

- Perform analysis of the BCP strategy and runbook based on observations from tabletop exercise.
- Identify gaps in the current BCP plan including procedures, resources, and capabilities.
- Develop a comprehensive report including findings, gap analysis, and actionable recommendations.
- BCP/DR envisioning for non-production subscriptions.

4.4 Implement Recommendations for Production Resources

- Estimate up to 40 hours of support and assistance enabling remaining resources for DR in the PROD subscription.

4.5 DR Failover Test

- Plan and execute and non-production failover of up to five (5) virtual machines.
- Document the results of the failover test.

4.6 Deliverables

- Business Continuity Plan tabletop exercise report (PowerPoint format) including:
  - After-action reporting, findings, and recommendations.
  - Strategic roadmap.
  - Next steps.

4.7 Operations

- Change management.
- Internal documentation.

4.8 Project Management

- Project initiation and tracking.
  - Requirements and kick-off.
  - Progress updates.

    - Project closure.
- Formal change requests (as needed).
- Deliverables and quality review.
- Add deliverables for leading the DR

5 OUT OF SCOPE

The items not included within the scope of this project are:

- Active Insights & Cybersecurity Insights Health Check.
- Post-project support, management and maintenance (refer to the Post-Project Support for the proposed option)
- BDO will not be making any management decisions on behalf of Client.
- BDO will not supervise or direct Client staff.
- Emergency support outside of normal business hours.
- ~~Implementation of the recommendations. The SoW covers the identification of gaps and provision of recommendations.~~
- ~~Testing of actual DR capabilities, such as failover tests or recovery simulations.~~
- ~~Development or significant revision of the DR runbook.~~
- Training of staff on DR procedures

6 ESTIMATE

The cost estimate to complete the Project is $33,880. This Project will be conducted as a fixed fee based on the scope outlined above.

BDO will invoice Client one-half of the project budget at the commencement of the project and the final half of the budget at the completion of the project. Client agrees to pay within the invoice terms.

This estimate may be modified by BDO upon further discovery of Project requirements and BDO involvement. If additional budget is needed to complete the Project, it will require that a Project Change Request be duly authorized by Client.

Potential for Microsoft Funding

6.1 Post Project Support

This engagement is for assessment, enhancement, or other specialized services that do not align with the need for post-project support. Due to the nature of this work, post-project support services are not applicable. Any recommendations or subsequent

work identified during this engagement that the Client wishes to pursue will require a separate Statement of Work.

7 TIMELINE

The Project is expected to take 6-8 weeks from the date of project commencement. Any delays that extend the project duration beyond 8 weeks may require a Project Change Request to increase cost estimates.

The project start date has not been defined. BDO will work with Client to develop an acceptable project schedule and timeline.

8 ACCEPTANCE OF SERVICES AND DELIVERABLES

If Client believes that any particular Service or any particular Deliverable has not been provided in a professional manner consistent with this Agreement, Client must notify BDO in writing of the same within 20 days of the date of delivery of the applicable Service or Deliverable, at which time BDO will make all commercially reasonable efforts to re-perform such Services or repair or replace such Deliverable, to the Client's satisfaction. All Services or Deliverables not objected to within such 20 day-period will be deemed to have been accepted by the Client. BDO expressly disclaims any warranty of merchantability or fitness for a particular purpose and further disclaims all other representations and warranties.

9 TRAVEL

TRAVEL, LODGING, AND REASONABLE OUT-OF-POCKET EXPENSES ARE NOT INCLUDED IN THE ESTIMATE OF FEES AND COSTS AND WILL BE BILLED SEPARATELY.

Travel time will be billed at the hourly rates identified per role in this statement of work unless the travel time is associated with seven or more billable hours of work for that calendar day.

BDO will consult with Client to identify preferred travel **ARRANGEMENTS, DISCOUNTS, OR CORPORATE PARTNERSHIPS.**

10 ASSUMPTIONS & CONTINGENCIES

- All estimated fees and costs contained herein remain valid if the SOW is executed by Client within 30 days of receipt.

- Access to all existing relevant documents will be provided as needed.
- Access to technical and functional personnel will be made available as required.
- Appropriate access to required systems and services will be granted to BDO staff as needed.
- All work will be completed during normal business hours.
- Normal business hours are 8:30 AM to 5:00 PM, Monday through Friday Central Time, excluding BDO holidays.
- BDO will conduct high-level testing of the solution; Client will be responsible for testing all functionality and then report issues to BDO.
- Client is responsible for purchasing all hardware, software and licensing.
- BDO will be named Microsoft attribution partner for the services rendered in this SOW, not limited to but including PAL, DPOR, and/or CPOR. This allows us to help you achieve value for your licensing investment. PAL helps us track consumed Azure services. The Partner of Record for your Azure/Microsoft 365 subscription(s) is the partner who is helping you design, build, deploy or manage a solution that you've built on the service; it is not the partner who sold you the subscription. BDO will complete the Microsoft 365 Partner Attribution form, on behalf of the client (and with client's reasonable assistance), for workloads involved in the execution of the project. BDO may earn incentives based on usage or licensing of the implemented solution.
- Non-Solicitation. BDO incurs great expense in hiring and training its personnel. Accordingly, during the period beginning with the effective date of this Addendum and ending twelve (12) months after the date of the last invoice from BDO to Client, neither the Client nor its respective affiliates will offer employment to or hire any current or recent BDO employee who performed services for the Client within the last twelve (12) months, without the prior written consent of BDO. "Recent Employee" shall include any individual employed by BDO during the preceding twelve months. "Employment" shall include any form of employment, consulting, independent contractor relationship, or other arrangement in which an individual will directly or indirectly perform services or work for, or on behalf of, Client. While the parties agree that a breach of this provision would cause BDO to suffer damages, including without limitation the time and cost in recruiting and training a new employee, the actual amount of damages, loss or harm from a breach of this provision is difficult to estimate with certainty. In the event that Client breaches this clause, Client shall pay BDO an amount equal to fifty percent (50%) of the hired employee's prior twelve (12) month compensation with BDO, which the parties agree is a reasonable estimate of the damages that would be caused by such breach.

11 APPROVAL FOR FUNHOUSE BUSINESS CONTINUITY

In Witness Whereof, the parties hereto have caused this Statement of Work to be executed by their duly authorized representatives who have the power and authority and who have obtained all approvals, authorizations and consents necessary to enter into this Agreement on behalf of the party set forth below for whom the authorized signatory is executing this Agreement.

Funhouse Credit Union, Inc.

By: _____

Name: _____

Title: _____

Date: _____

BDO Digital

By:

_____

Name:

_____

Title:

_____

Date:

_____